

REPORT FROM: DEMOCRATIC AND LEGAL MANAGER

TO: EXECUTIVE

DATE: 26TH MAY, 2016

| Report Author: | Lynne Rowland (Committee Administrator) |
|----------------|---|
| Tel. No: | 01282 661648 |
| E-mail: | lynne.rowland@pendle.gov.uk |

TENDERS

PURPOSE OF REPORT

To report, for information, tenders which have been received and accepted and to report any exemptions from the requirements of the Contract Procedure Rules.

RECOMMENDATION

That the Executive notes the tenders which have been received and accepted.

REASONS FOR RECOMMENDATION

To agree acceptance of tenders/offers in accordance with Contract Procedure Rules.

ISSUE

Award of Contracts

1. Following the relevant procurement process, tenders have been received and accepted in relation to the following projects:-

(a) Briefield Back Streets – Surfacing Improvements

| Tenderer | Tender Figure (£) |
|--------------------------------------|-------------------|
| O'Callaghan Limited | 26,916.45 |
| Monk of Colne Limited | 28,924.06 |
| Colin Braithwaite Excavators Limited | 50,116.82 |

The contract has been awarded to O'Callaghan Limited and will be funded from Brierfield Town Council.

(b) Improvements to Park Drive and Park Lane, Brierfield

| Tenderer | Tender Figure (£) |
|--------------------------------------|-------------------|
| Monk of Colne Limited | 29,018.61 |
| Colin Braithwaite Excavators Limited | 31,383.32 |
| O'Callaghan Limited | 32,094.92 |
| Marchbridge Builders Limited | 35,111.23 |

The contract has been awarded to Monk of Colne Limited and will be funded from Parks Budgets, Brierfield and Reedley capital programme and Brierfield Town Council.

(c) Disabled Facilities Grant (Batch 146) – 214 Every Street, Nelson, 43 Kenilworth Drive, Earby and 66 Buccleuch Road, Nelson

| Tenderer | Tender Figure (£) |
|---|-------------------|
| Speakman Contractors | 9,725.57 |
| Ocean Bathrooms, Tiling and Heating Limited | 9,970.00 |
| Bluebell Northwest Limited | 10,215.00 |

The contract has been awarded to Speakman Contractors and will be funded from the approved capital programme for Disabled Facilities Grants.

IMPLICATIONS

| Policy: | None arising directly from the report. |
|-------------------------|---|
| Financial: | The financial implications are generally as provided in the report. |
| Legal: | None arising directly from the report. |
| Risk Management: | None arising directly from the report. |
| Health and Safety: | None arising directly from the report. |
| Sustainability: | None arising directly from the report. |
| Community Safety: | None arising directly from the report. |
| Equality and Diversity: | None arising directly from the report. |

APPENDICES: None